



FATA Development Authority

NOTICE INVITING RE- TENDERS

FATA Development Authority invites sealed bids for the following Small Irrigation Schemes from contractor/firms of repute and relevant experience having registration upto the year 2017-18 with Pakistan Engineering Council (PEC) and FATA Secretariat in the category noted against each at the term & condition listed below.

S. No.	Work Name	Estimated Cost	Earnest Money	Tender Form Fee (Non Refundable)	Required PEC Category	Last Date/Time of Submission of Bids	Date/Time of Opening of Bids	Time Limit/ Completion Period
		(Rs. In Millions)	(PkR)	(PkR)				(Months)
1	Construction of Dangarkai Salerai Weir & Irrigation Channel Makin SWA	44.595	891,900	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	12 Months
2	Construction of Kaniguram Weir And Irrigaion Channel SWA	35.178	703,560	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	06 Months
3	Construction of Mantoi Ishangi Weir and Irrigation Channel SWA	37.217	744,340	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	12 Months
4	Construction of La Konrhai Shakir Kot Irrigation & Water Supply Scheme SWA	35.894	717,880	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	06 Months
5	Construction of Shakha Khel Raghzai Weir & Irrigation Channel Janata SWA	34.925	698,500	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	12 Months
6	Constrcution of Kala Khan Kach Irrigation & Water Supply Scheme SWA	68.896	1,377,920	3,000	C-4 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	10 Months
7	Construction of Baz Muhammad Kamrani Kach Irrigation & Water Supply Scheme SWA	104.256	2,085,120	3,000	C-4 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	10 Months
8	Construction of Sperkai Karez Irrigation & Water Supply Scheme SWA	11.115	222,300	3,000	C-6 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	08 Months
9	Construction of Tanai Soar Pull Irrigation & Water Supply Scheme SWA	48.113	962,260	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	08 Months
10	Construction of Mat Zali Khel Kach Irrigation & Water Supply Scheme SWA	90.518	1,810,360	3,000	C-4 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	08 Months
11	Construction of Muhammad Angashai Irrigation & Water Supply Scheme SWA	50.207	1,004,140	3,000	C-5 and above with CE04,CE09	20-11-2017 at 11.00(AM)	20-11-2017 at 12.00(Noon)	08 Months
12	Construction of Sheikh Bozeed kot Weir & Irrigation Channel SWA	20.32	406,400	3,000	C-6 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	06 Months
13	Construction of Rehamt Ullah Kach Mechan Baba Irrigation & Water Supply Scheme SWA	39.109	782,180	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	08 Months
14	Construction of Mandi Kol Badshah Irrigation & Water Supply Scheme SWA	35.034	700,680	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	08 Months
15	Construction of Gulistan Kach Irrigation & Water Supply Scheme SWA	46.506	930,120	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	08 Months
16	Construction of Naziba Cheena Irrigation & Water Supply Scheme SWA	57.256	1,145,120	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	08 Months
17	Construction of Maiddaka Kach Danyal Kalai Irrigation & Water Supply Scheme SWA	59.023	1,180,460	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	10 Months
18	Construction of Lalakhel Kach Alamsher Irrigation & Water Supply Scheme SWA	45.637	912,740	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	10 Months
19	Construction of Janat Gul Shamshi Khel Irrigation & Water Supply Scheme SWA	27.377	547,540	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	08 Months
20	Construction of Selanar Kalai Bar Khandi Khel Irrigation & Water Supply Scheme SWA	26.588	531,760	3,000	C-5 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	06 Months
21	Construction of Hakeem Abad Kach Shakari Weir & Irrigation Channel SWA	17.135	342,700	3,000	C-6 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	06 Months
22	Construction of Naghar Spin Irrigation & Water Supply Scheme SWA	117.619	2,352,380	3,000	C-4 and above with CE04,CE09	21-11-2017 at 11.00(AM)	21-11-2017 at 12.00(Noon)	10 Months
23	Construction of Old Makin Weir & Irrigation Channel SWA	48.306	966,120	3,000	C-5 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	12 Months

24	Construction of Basomir kach Irrigation & Water Supply Scheme SWA	24.788	495,760	3,000	C-6 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	08 Months
25	Construction of Khaserai Soza Mashali Kach Irrigation & Water Supply Scheme FR-Tank	92.314	1,846,280	3,000	C-4 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	10 Months
26	Construction of Khan Kach Khaserai Weir Irrigation Channel Scheme FR-Tank	60.028	1,200,560	3,000	C-5 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	06 Months
27	Construction of Zhghal Kach Weir Irrigation Channel & Water Supply Scheme FR-Tank	39.38	787,600	3,000	C-5 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	06 Months
28	Construction of Haramzai Wamm Weir & irrigation Channel FR-D.I.Khan	22.848	456,960	3,000	C-6 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	06 Months
29	Construction of Anizay waam Weir Irrigation Channel FR-D.I.Khan	41.354	827,080	3,000	C-5 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	06 Months
30	Construction of Murdak Waam Weir Irrigation Channel Scheme FR-D.I.Khan	20.918	418,360	3,000	C-6 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	06 Months
31	Construction of Yaqoobi Parwara Irrigation & Water Supply Scheme FR-D.I.Khan	96.584	1,931,680	3,000	C-4 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	10 Months
32	Construction of Khawar Tangai Sabir Abad Irrigation & Water Supply Scheme FR-D.I.Khan	53.15	1,063,000	3,000	C-5 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	10 Months
33	Construction of Peepal Waam Irrigation Channel FR-D.I.Khan	23.721	474,420	3,000	C-6 and above with CE04,CE09	22-11-2017 at 11.00(AM)	22-11-2017 at 12.00(Noon)	06 Months

Terms & Conditions

- 1 Bid Documents including BOQ can be obtained from Office of the undersigned mentioned against each scheme by the owner of the firm/legal representative from the date of publication in the newspaper till 17-11-2017.
- 2 Cost of tender form/documents as mentioned above are payable through demand draft or pay order (non refundable) in the name of Chief Executive FATA Development Authority. The same is to be furnished alongwith the bid documents.
- 3 2% Earnest money as mentioned above must be accompanied with the application for issuing of documents in the shape of call deposit in the name of Chief Executive FATA DA from scheduled banks of Pakistan.
- 4 Copies of the requisite documents alongwith CNIC, enlistment, renewal, income tax and registration of Pakistan Engineering Council etc must be attached with the tender documents .
- 5 The representatives of the firm should have authority letter dully attested by notery public.
- 6 The contract shall be awarded to the contractor/bidder whose evaluated bid is the lowest and meets the specifications and quality needs of the procuring entity. In case the contractor quotes bid below 10% of the Engineer's estimate / BoQ, the bid shall stand rejected. The call deposit shall be accepted subject to verification from the issuing bank.
- 7 Sealed bids sent through registered mail/courier should reach upto 11:00 AM on the dates mentioned above and will be opened at 12:00 Noon on the same date in presence of original bidders/their legal representatives who choose to attend the opening. The delay in delivery of the tender documents will be the responsibility of the bidder.
- 8 The bidders are required to send their bids in duplicate in separate envelopes clearly marked as original & duplicate. The original shall be sent to the undersigned and the duplicate to the General Manager (Finance) FATA DA.
- 9 The contractor/firm both should not only quote above / below on the tender form and BOQ but also the total bid cost should invariably be written in the tender form in words and figures.
- 10 In case bid become tie, the award of contract shall be decided through a free draw.
- 11 All taxes including income tax and sale tax will be recoverable as per rules of the government issued from time to time.
- 12 If any document, submitted alongwith the bidding document, is found fake/bogus, the registration of the contractor/firm shall stand cancelled/blacklisted.
- 13 Any disfiguring / overwriting, manipulation in the tender shall render the bid liable to rejection.
- 14 Only the first two figures after the decimal of the rate will be considered in evaluation of the bid.
- 15 Incomplete / conditional bid will not be acceptable.
- 16 FATA DA may reject all bids or proposals at any stage of the bidding process as per clause-33 of PPRA rules.
- 17 Pre-bid meeting will be held in the Office of undersigned at 11:00 AM on 13-11-2017.
- 18 This add is also available on PPRA & FATA-DA website.

Note: The venue has been changed from ACO Office at Tank Political Compound to Project Director, PSU Small Dams, FATA Development Authority, 46 , Sector B-2, Phase V, Hayatabad, Near RMI, Peshawar, Phone No. 091-9219519-22

Project Director, PSU Small Dams, FATA Development Authority
46 , Sector B-2, Phase V, Hayatabad, Near RMI, Peshawar, Phone No. 091-9219519-22